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SECTION 01 50 00 ‐ TEMPORARY FACILITIES AND CONTROLS 

PART 1 ‐ GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings  and  general  provisions  of  the  Contract,  including  General  and  Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

B. The Contractor's attention is specifically directed, but not limited, to the following documents 
for additional requirements: 
1. Uniform General Conditions for Construction Contracts, State of Texas, 2010 (UGC). 
2. The University of Houston’s Supplemental General Conditions and Special Conditions for 

Construction. 

1.2 SUMMARY 

A. Section  includes  requirements  for  temporary  utilities,  support  facilities,  and  security  and 
protection facilities. 

B. Related Requirements: 

1. Section 01 10 00  "Summary"  for  work  restrictions  and  limitations  on  utility 
interruptions. 

2. Section 32 12 16  "Asphalt  Paving"  for  construction  and  maintenance  of  asphalt 
pavement for temporary roads and paved areas. 

3. Section 32 13 13  "Concrete  Paving"  for  construction  and  maintenance  of  cement 
concrete pavement for temporary roads and paved areas. 

1.3 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in  the  General  Conditions  cost  unless  otherwise  indicated.    Allow  other  entities  to  use 
temporary  services  and  facilities  without  cost,  including,  but  not  limited  to,   Owner's 
construction  forces, Architect, occupants of Project,  testing agencies, and authorities having 
jurisdiction.  Per 3.3.I.1, Hoisting equipment and permanent elevators are exempted from this 
provision. 

Revise "Sewer Service," "Water Service," and "Electric Power Service" paragraphs below to reflect use 
charge provisions appropriate to Project. 

B. Sewer Service:   Owner will pay sewer‐service use charges  for sewer usage by all entities  for 
construction operations. 

C. Water  Service:   Owner will pay water‐service use  charges  for water used by  all entities  for 
construction operations. 
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D. Electric Power Service:   Owner will pay electric‐power‐service use charges for electricity used 
by all entities for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site  Plan:    Show  temporary  facilities,  utility  hookups,  staging  areas,  and  parking  areas  for 
construction personnel. 

B. Fire‐Safety Program:  Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction.    Indicate  Contractor  personnel  responsible  for management  of  fire‐prevention 
program. 

C. Moisture‐Protection  Plan:    Describe  procedures  and  controls  for  protecting materials  and 
construction from water absorption and damage. 

1. Describe  delivery,  handling,  and  storage  provisions  for  materials  subject  to  water 
absorption or water damage. 

2. Indicate  procedures  for  discarding water‐damaged materials,  protocols  for mitigating 
water intrusion into completed Work, and replacing water‐damaged Work. 

3. Indicate sequencing of work that requires water, such as sprayed fire‐resistive materials, 
plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations.   Show procedures  for verifying that wet construction has dried sufficiently 
to permit installation of finish materials. 

D. Dust‐ and HVAC‐Control Plan:   Submit coordination drawing and narrative  that  indicates  the 
dust‐ and HVAC‐control measures proposed  for use, proposed  locations, and proposed  time 
frame for their operation.  Identify further options if proposed measures are later determined 
to be inadequate.  Include the following: 

1. Locations of dust‐control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air‐filtration system discharge. 
4. Waste handling procedures. 
5. Other dust‐control measures. 

1.5 QUALITY ASSURANCE 

A. Electric Service:   Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service.  Install service to comply with NFPA 70. 

B. Tests  and  Inspections:    Arrange  for  authorities  having  jurisdiction  to  test  and  inspect  each 
temporary utility before use.  Obtain required certifications and permits. 

C. Accessible  Temporary  Egress:    Comply with  applicable  provisions  in  the  Texas  Accessibility 
Standards. 
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1.6 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use  as  a  construction  facility  before Owner's  acceptance,  regardless  of  previously  assigned 
responsibilities. 

PART 2 ‐ PRODUCTS 

2.1 MATERIALS 

A. Chain‐Link Fencing:   Minimum 2‐inch  (50‐mm), 0.148‐inch‐  (3.8‐mm‐)  thick, galvanized‐steel, 
chain‐link  fabric  fencing;  minimum  6  feet  (1.8 m)  high  with  galvanized‐steel  pipe  posts; 
minimum 2‐3/8‐inch‐  (60‐mm‐) OD  line posts  and  2‐7/8‐inch‐  (73‐mm‐) OD  corner  and pull 
posts, with 1‐5/8‐inch‐ (42‐mm‐) OD top rails. 

B. Portable  Chain‐Link  Fencing:    Minimum  2‐inch  (50‐mm),  0.148‐inch‐  (3.8‐mm‐)  thick, 
galvanized‐steel, chain‐link  fabric  fencing; minimum 6  feet  (1.8 m) high with galvanized‐steel 
pipe posts; minimum 2‐3/8‐inch‐ (60‐mm‐) OD line posts and 2‐7/8‐inch‐ (73‐mm‐) OD corner 
and pull posts, with 1‐5/8‐inch‐  (42‐mm‐) OD top and bottom rails.   Provide galvanized‐steel 
bases for supporting posts. 

C. Wood Enclosure Fence:  Plywood, [6 feet (1.8 m)] [8 feet (2.4 m)] high, framed with four 2‐by‐
4‐inch  (50‐by‐100‐mm)  rails, with preservative‐treated wood posts  spaced not more  than 8 
feet (2.4 m) apart. 

D. Dust‐Control Adhesive‐Surface Walk‐off Mats:  Provide mats minimum 36 by 60 inches (914 by 
1624 mm). 

Retain "Insulation" Paragraph below for insulated temporary enclosures and partitions. 

E. Insulation:   Unfaced mineral‐fiber blanket, manufactured from glass, slag wool, or rock wool; 
with maximum flame‐spread and smoke‐developed indexes of 25 and 50, respectively. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:   Prefabricated or mobile units with  serviceable  finishes,  temperature 
controls, and foundations adequate for normal loading. 

B. Common‐Use Field Office:   Of sufficient size to accommodate needs of Owner, Architect, and 
construction  personnel  office  activities  and  to  accommodate  Project meetings  specified  in 
other Division 01 Sections.  Keep office clean and orderly.  Furnish and equip offices as follows: 

1. Furniture  required  for Project‐site documents  including  file cabinets, plan  tables, plan 
racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals.  Provide 
electrical  power  service  and  120‐V ac  duplex  receptacles,  with  no  fewer  than  one 
receptacle on each wall.  Furnish room with conference table, chairs, and 4‐foot‐ (1.2‐m‐
) square tack and marker boards. 
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Edit paragraphs below if Field Office will be located in UH’s existing buildings. 
3. Drinking water and private toilet. 
4. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 

68 to 72 deg F (20 to 22 deg C). 
5. Lighting  fixtures  capable of maintaining average  illumination of 20  fc  (215  lx) at desk 

height. 

Coordinate "Storage and Fabrication Sheds" Paragraph below with Owner for use of existing building for 
storage and protection of materials to be incorporated into Project. 

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire  Extinguishers:    Portable,  UL  rated;  with  class  and  extinguishing  agent  as  required  by 
locations and classes of fire exposures. 

Revise "HVAC Equipment" Paragraph below  to suit Project.   Liquid‐propane‐gas or  fuel‐oil heaters are 
commonly used.   Steam or hot‐water heaters, gas‐fired space heaters, or electric unit heaters are also 
used. 

B. HVAC Equipment:   Unless Owner authorizes use of permanent HVAC system, provide vented, 
self‐contained,  liquid‐propane‐gas  or  fuel‐oil  heaters  with  individual  space  thermostatic 
control. 

1. Use of gasoline‐burning space heaters, open‐flame heaters, or salamander‐type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable  to authorities having  jurisdiction, and marked  for  intended  location 
and application. 

3. Permanent  HVAC  System:    If  Owner  authorizes  use  of  permanent  HVAC  system  for 
temporary use during construction, provide filter with MERV of 8 at each return‐air grille 
in  system  and  remove  at  end  of  construction and  clean HVAC  system  as  required  in 
Section 01 77 00 "Closeout Procedures". 

C. Air‐Filtration  Units:    Primary  and  secondary  HEPA‐filter‐equipped  portable  units with  four‐
stage filtration.  Provide single switch for emergency shutoff.  Configure to run continuously. 

PART 3 ‐ EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result  in minimum  interference 
with performance of the Work.   Relocate and modify facilities as required by progress of the 
Work. 
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1. Locate facilities to limit site disturbance as specified in Section 01 10 00 "Summary." 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users  for  time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Sewers and Drainage:  Provide temporary utilities to remove effluent lawfully. 

1. Connect  temporary  sewers  to  municipal  system  as  directed  by  authorities  having 
jurisdiction. 

C. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water 
service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use. 

D. Sanitary  Facilities:    Provide  temporary  toilets, wash  facilities,  and drinking water  for use  of 
construction personnel.  Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

E. Heating and  Cooling:    Provide  temporary  heating and  cooling  required  by  construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of  low  temperatures or high humidity.   Select equipment  that will not 
have a harmful effect on completed installations or elements being installed. 

F. Isolation of Work Areas  in Occupied Facilities:   Prevent dust, fumes, and odors from entering 
occupied areas. 

1. Prior  to  commencing  work,  isolate  the  HVAC  system  in  area  where  work  is  to  be 
performed according to coordination drawings. 

a. Disconnect supply and return ductwork in work area from HVAC systems servicing 
occupied areas. 

b. Maintain  negative  air  pressure  within  work  area  using  HEPA‐equipped  air‐
filtration units, starting with commencement of temporary partition construction, 
and continuing until removal of temporary partitions is complete. 

2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust‐
producing equipment.    Isolate  limited work within occupied areas using portable dust‐
containment devices. 

3. Perform  daily  construction  cleanup  and  final  cleanup  using  approved,  HEPA‐filter‐
equipped vacuum equipment. 
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G. Ventilation  and  Humidity  Control:    Provide  temporary  ventilation  required  by  construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity.  Select equipment that will not have a harmful effect on 
completed  installations or elements being  installed.   Coordinate ventilation  requirements  to 
produce ambient condition required and minimize energy consumption. 

1. Provide dehumidification systems when required to reduce substrate moisture levels to 
level required to allow installation or application of finishes. 

H. Electric  Power  Service:    Connect  to  Owner's  existing  electric  power  service.    Maintain 
equipment in a condition acceptable to Owner. 

I. Lighting:   Provide temporary  lighting with  local switching that provides adequate  illumination 
for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install lighting for Project identification sign. 

J. Telephone Service:   Provide temporary telephone service  in common‐use facilities for use by 
all construction personnel.  Install one telephone line(s) for each field office. 

1. Provide additional telephone lines for the following: 

a. Provide a dedicated telephone line for each facsimile machine in each field office. 

2. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Contractor's emergency after‐hours telephone number. 
e. Architect's office. 
f. Engineers' offices. 
g. Owner's office. 
h. Principal subcontractors' field and home offices. 

3. Provide superintendent with cellular telephone or portable two‐way radio for use when 
away from field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide  construction  for  temporary  offices,  shops,  and  sheds  located  within 
construction  area  or  within  30  feet  (9 m)  of  building  lines  that  is  noncombustible 
according to ASTM E 136.  Comply with NFPA 241. 

2. Maintain support  facilities until Architect schedules Substantial Completion  inspection.  
Remove  before  Substantial  Completion.    Personnel  remaining  after  Substantial 
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Completion will be permitted  to use permanent  facilities, under conditions acceptable 
to Owner. 

Retain "Temporary Roads and Paved Areas" Paragraph below  if  temporary roads and paved areas are 
not  indicated  or  anticipated  to  be  in  same  location  as  permanent  roads  or  paved  areas. Delete  the 
following five paragraphs (through “Dewatering Facilities”) for interior renovation projects. 

B. Temporary Roads and Paved Areas:  Construct and maintain temporary roads and paved areas 
adequate  for  construction  operations.    Locate  temporary  roads  and  paved  areas  within 
construction limits indicated on Drawings. 

1. Provide  dust‐control  treatment  that  is  nonpolluting  and  nontracking.    Reapply 
treatment as required to minimize dust. 

C. Temporary Use of  Permanent Roads  and  Paved Areas:    Locate  temporary  roads  and paved 
areas  in  same  location  as  permanent  roads  and  paved  areas.    Construct  and  maintain 
temporary  roads and paved areas adequate  for  construction operations.   Extend  temporary 
roads  and  paved  areas, within  construction  limits  indicated,  as  necessary  for  construction 
operations. 

1. Coordinate elevations of temporary roads and paved areas with permanent roads and 
paved areas. 

2. Prepare  subgrade and  install  subbase and base  for  temporary  roads and paved areas 
according to Section 31 20 00 "Earth Moving." 

3. Recondition  base  after  temporary  use,  including  removing  contaminated  material, 
regrading, proofrolling, compacting, and testing. 

D. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire‐fighting equipment and access to fire hydrants. 

E. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

F. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  
Maintain Project site, excavations, and construction free of water. 

1. Dispose  of  rainwater  in  a  lawful manner  that  will  not  result  in  flooding  Project  or 
adjoining properties or endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

G. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted. 

1. Identification Signs:  Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs:  Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 
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3. Maintain and touchup signs so they are legible at all times. 

H. Waste  Disposal  Facilities:    Comply  with  requirements  specified  in  Section 01 74 19 
"Construction Waste Management and Disposal." 

Retain "Lifts and Hoists" Paragraph below for construction of more than two stories. 

I. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used  for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

For  projects  in  existing  multi‐story  buildings,  or  new  free‐standing  multi‐story  projects,  Retain 
"Temporary  Elevator  Use"  or  "Existing  Elevator  Use"  Paragraph  below.    Coordinate  with  elevator 
Sections (all possibilities are listed, trim to the type of new elevator in the project). 

J. Temporary Elevator Use:   See Section 14 21 00 "Electric Traction Elevators," Section 14 21 13 
"Electric  Traction  Freight  Elevators,"  and  Section 14 26 00  "Limited‐Use/Limited‐Application 
Elevators" for temporary use of new elevators. 

Retain  "Existing  Elevator  Use"  Paragraph  below  if  existing  elevator  use will  be  permitted.    Indicate 
location of Owner's existing elevators permitted  to be used  in Section 011000 "Summary" or show on 
Drawings. 

K. Existing Elevator Use:  Use of Owner's existing elevators will be permitted, provided elevators 
are cleaned and maintained  in a condition acceptable to Owner.   At Substantial Completion, 
restore elevators to condition existing before initial use, including replacing worn cables, guide 
shoes, and similar items of limited life. 

1. Do not load elevators beyond their rated weight capacity. 
2. Provide  protective  coverings,  barriers,  devices,  signs,  or  other  procedures  to  protect 

elevator  car  and  entrance  doors  and  frame.    If,  despite  such  protection,  elevators 
become damaged, engage elevator  Installer  to  restore damaged work  so no evidence 
remains of correction work.  Return items that cannot be refinished in field to the shop, 
make required repairs and refinish entire unit, or provide new units as required. 

L. Temporary  Stairs:    Until  permanent  stairs  are  available,  provide  temporary  stairs  where 
ladders are not adequate. 

Retain "Temporary Stairs" Paragraph above or "Existing Stair Usage" Paragraph below.  Delete below if 
stairs are unavailable.  Indicate location of Owner's existing stairs in Section 011000 "Summary" or show 
on Drawings. 

M. Existing  Stair  Usage:    Use  of  Owner's  existing  stairs will  be  permitted,  provided  stairs  are 
cleaned  and maintained  in  a  condition  acceptable  to  Owner.    At  Substantial  Completion, 
restore stairs to condition existing before initial use. 
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1. Provide  protective  coverings,  barriers,  devices,  signs,  or  other  procedures  to  protect 
stairs and  to maintain means of egress.    If  stairs become damaged,  restore damaged 
areas so no evidence remains of correction work. 

N. Temporary  Use  of  Permanent  Stairs:    Use  of  new  stairs  for  construction  traffic  will  be 
permitted,  provided  stairs  are  protected  and  finishes  restored  to  new  condition  at  time  of 
Substantial Completion. 

Individual Project circumstances may require use of other construction aids and miscellaneous facilities, 
such  as  scaffolds,  platforms,  swing  stages,  ramps  and  bridges,  incidental  sheeting  and  shoring,  and 
demolition waste chutes.  Insert requirements to suit Project. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:   Protect existing vegetation, equipment,  structures, utilities, 
and other improvements at Project site and on adjacent properties, except those indicated to 
be removed or altered.  Repair damage to existing facilities. 

B. Environmental  Protection:    Provide  protection,  operate  temporary  facilities,  and  conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 01 10 00 "Summary." 

C. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and 
discharge of soil‐bearing water runoff and airborne dust to undisturbed areas and to adjacent 
properties  and  walkways,  according  to  erosion‐  and  sedimentation‐control  Drawings, 
requirements  of  2003  EPA  Construction  General  Permit,  or  authorities  having  jurisdiction, 
whichever is more stringent. 

1. Verify  that  flows  of  water  redirected  from  construction  areas  or  generated  by 
construction activity do not enter or cross tree‐ or plant‐ protection zones. 

2. Inspect,  repair,  and  maintain  erosion‐  and  sedimentation‐control  measures  during 
construction until permanent vegetation has been established. 

3. Clean,  repair,  and  restore  adjoining  properties  and  roads  affected  by  erosion  and 
sedimentation from Project site during the course of Project. 

4. Remove erosion and  sedimentation controls and  restore and  stabilize areas disturbed 
during removal. 

D. Stormwater  Control:    Comply with  requirements  of  authorities  having  jurisdiction.    Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

E. Tree  and  Plant  Protection:    Install  temporary  fencing  located  as  indicated  or  outside  Tree 
Protection  Zones  (TPZ)  to  protect  vegetation  from  damage  from  construction  operations.  
Protect tree root systems from damage, flooding, and erosion.  TPZ is 1.50 feet away in radial 
distance from the trunk for every inch in stem diameter.    
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F. Pest Control:  Engage pest‐control service to recommend practices to minimize attraction and 
harboring  of  rodents,  roaches,  and  other  pests  and  to  perform  extermination  and  control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion.  Perform control operations lawfully, using environmentally safe materials. 

Retain "Site Enclosure Fence" Paragraph below if required. 

G. Site Enclosure Fence:   Before construction operations begin, furnish and  install site enclosure 
fence  in a manner  that will prevent people and animals  from easily entering  site except by 
entrance gates. 

1. Extent  of  Fence:    As  required  to  enclose  entire  Project  site  or  portion  determined 
sufficient to accommodate construction operations. 

Option in subparagraph below is only for projects connected to existing construction. 
2. Maintain security by  limiting number of keys and restricting distribution  to authorized 

personnel.  Furnish one set of keys to Owner. 

H. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas 
of  construction.    Provide  lockable  entrances  to  prevent  unauthorized  entrance,  vandalism, 
theft, and similar violations of security.  Lock entrances at end of each work day. 

I. Barricades,  Warning  Signs,  and  Lights:    Comply  with  requirements  of  authorities  having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

J. Temporary Egress:   Maintain  temporary egress  from existing occupied  facilities as  indicated 
and as required by authorities having jurisdiction. 

Retain "Covered Walkway" Paragraph below if covered walkways are required and area is insufficient to 
conduct operations, including delivery of materials.  Include installation details on Drawings. 

K. Covered Walkway:   Erect protective,  covered walkway  for passage of  individuals  through or 
adjacent  to  Project  site.   Coordinate with  entrance  gates, other  facilities,  and obstructions.  
Comply  with  regulations  of  authorities  having  jurisdiction and  requirements  indicated  on 
Drawings. 

1. Construct covered walkways using scaffold or shoring framing. 
2. Provide  overhead  decking,  protective  enclosure walls,  handrails,  barricades, warning 

signs,  exit  signs,  lights,  safe  and  well‐drained  walkways,  and  similar  provisions  for 
protection and safe passage. 

3. Paint and maintain appearance of walkway for duration of the Work. 

L. Temporary  Enclosures:    Provide  temporary  enclosures  for  protection  of  construction,  in 
progress  and  completed,  from  exposure,  foul weather,  other  construction  operations,  and 
similar activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or  cooling  is needed and permanent enclosure  is  incomplete,  insulate 
temporary enclosures. 
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M. Temporary  Partitions:    Provide  floor‐to‐ceiling  dustproof  partitions  to  limit  dust  and  dirt 
migration and to separate areas occupied by Owner from fumes and noise. 

Retain  first  two  subparagraphs  below  if  required.    Revise  construction  to  a  fire‐rated  partition  if 
necessary. 

1. Construct  dustproof  partitions with  gypsum wallboard with  joints  taped  on  occupied 
side, and fire‐retardant‐treated plywood on construction operations side. 

Retain first subparagraph below if containment of airborne particles and dust generated by construction 
activities is critical to occupants of other spaces in building, e.g., occupied healthcare facilities. 

a. Construct  vestibule  and  airlock  at  each  entrance  through  temporary  partition 
with  not  less  than  48  inches  (1219  mm)  between  doors.    Maintain  water‐
dampened foot mats in vestibule. 

2. Where  fire‐resistance‐rated  temporary  partitions  are  indicated  or  are  required  by 
authorities having jurisdiction, construct partitions according to the rated assemblies. 

3. Insulate partitions to control noise transmission to occupied areas. 
4. Seal joints and perimeter.   Equip partitions with gasketed dustproof doors and security 

locks where openings are required. 
5. Protect air‐handling equipment. 
6. Provide walk‐off mats at each entrance through temporary partition. 

N. Temporary Fire Protection:    Install and maintain  temporary  fire‐protection  facilities of  types 
needed  to protect against  reasonably predictable and  controllable  fire  losses.   Comply with 
NFPA 241; manage fire‐prevention program. 

1. Prohibit smoking in construction areas. 
2. Supervise welding  operations,  combustion‐type  temporary  heating  units,  and  similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire‐prevention and ‐protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 
followed.    Instruct  personnel  in  methods  and  procedures.    Post  warnings  and 
information. 

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning 
sign stating that hoses are for fire‐protection purposes only and are not to be removed.  
Match hose size with outlet size and equip with suitable nozzles. 

3.5 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture‐Protection  Plan:    Avoid  trapping water  in  finished work.    Document 
visible signs of mold that may appear during construction. 

B. Exposed  Construction  Phase:    Before  installation  of  weather  barriers,  when materials  are 
subject to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
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3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

C. Partially Enclosed Construction Phase:   After  installation of weather barriers but before  full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

1. Do not  load or  install drywall or other porous materials or components, or  items with 
high organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water‐damaged material. 
5. Do not install material that is wet. 
6. Discard, replace, or clean stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes. 

D. Controlled Construction Phase of Construction:   After completing and sealing of  the building 
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows: 

1. Control moisture and humidity inside building by maintaining effective dry‐in conditions. 
2. Use permanent HVAC system to control humidity. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

a. Hygroscopic  materials  that  may  support  mold  growth,  including  wood  and 
gypsum‐based products, that become wet during the course of construction and 
remain wet for 48 hours are considered defective. 

b. Measure  moisture  content  of  materials  that  have  been  exposed  to  moisture 
during construction operations or after installation.  Record readings beginning at 
time of exposure and continuing daily for 48 hours.  Identify materials containing 
moisture levels higher than allowed.  Report findings in writing to Architect. 

c. Remove materials  that  can  not  be  completely  restored  to  their manufactured 
moisture level within 48 hours. 

3.6 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:   Enforce  strict discipline  in use of  temporary  facilities.   To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain  operation  of  temporary  enclosures,  heating,  cooling,  humidity  control, 
ventilation, and similar facilities on a 24‐hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary  Facility  Changeover:    Do  not  change  over  from  using  temporary  security  and 
protection facilities to permanent facilities until Substantial Completion. 
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D. Termination  and  Removal:    Remove  each  temporary  facility when  need  for  its  service  has 
ended, when  it has been replaced by authorized use of a permanent facility, or no  later than 
Substantial Completion.   Complete or,  if necessary, restore permanent construction that may 
have been delayed because of  interference with  temporary  facility.   Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and  facilities  that constitute  temporary  facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

Delete  first  paragraph  below  if  no  temporary  paved  areas  in  the  project,  e.g.  interior  renovation 
projects. 

2. Remove  temporary  roads  and  paved  areas  not  intended  for  or  acceptable  for 
integration  into  permanent  construction.    Where  area  is  intended  for  landscape 
development, remove soil and aggregate fill that do not comply with requirements for 
fill  or  subsoil.    Remove  materials  contaminated  with  road  oil,  asphalt  and  other 
petrochemical  compounds,  and  other  substances  that might  impair  growth  of  plant 
materials or  lawns.   Repair or replace street paving, curbs, and sidewalks at temporary 
entrances, as required by authorities having jurisdiction. 

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction  period.    Comply  with  final  cleaning  requirements  specified  in 
Section 01 77 00 "Closeout Procedures." 

END OF SECTION 01 50 00 

 


