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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

B. The Contractor's attention is specifically directed, but not limited, to the following documents 
for additional requirements: 
1. Uniform General Conditions for Construction Contracts, State of Texas, 2010 (UGC). 
2. The University of Houston’s Supplemental General Conditions and Special Conditions for 

Construction. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 01 10 00 "Summary" for work restrictions and limitations on utility 
interruptions. 

2. Section 32 12 16 "Asphalt Paving" for construction and maintenance of asphalt 
pavement for temporary roads and paved areas. 

3. Section 32 13 13 "Concrete Paving" for construction and maintenance of cement 
concrete pavement for temporary roads and paved areas. 

1.3 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in the General Conditions cost unless otherwise indicated.  Allow other entities to use 
temporary services and facilities without cost, including, but not limited to,  Owner's 
construction forces, Architect, occupants of Project, testing agencies, and authorities having 
jurisdiction.  Per 3.3.I.1, Hoisting equipment and permanent elevators are exempted from this 
provision. 

Revise "Sewer Service," "Water Service," and "Electric Power Service" paragraphs below to reflect use 
charge provisions appropriate to Project. 

B. Sewer Service:  Owner will pay sewer-service use charges for sewer usage by all entities for 
construction operations. 

C. Water Service:  Owner will pay water-service use charges for water used by all entities for 
construction operations. 
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D. Electric Power Service:  Owner will pay electric-power-service use charges for electricity used 
by all entities for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 
construction personnel. 

B. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction.  Indicate Contractor personnel responsible for management of fire-prevention 
program. 

C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 
construction from water absorption and damage. 

1. Describe delivery, handling, and storage provisions for materials subject to water 
absorption or water damage. 

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating 
water intrusion into completed Work, and replacing water-damaged Work. 

3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 
plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations.  Show procedures for verifying that wet construction has dried sufficiently 
to permit installation of finish materials. 

D. Dust- and HVAC-Control Plan:  Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 
frame for their operation.  Identify further options if proposed measures are later determined 
to be inadequate.  Include the following: 

1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
4. Waste handling procedures. 
5. Other dust-control measures. 

1.5 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use.  Obtain required certifications and permits. 

C. Accessible Temporary Egress:  Comply with applicable provisions in the Texas Accessibility 
Standards. 
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1.6 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, 
chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; 
minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull 
posts, with 1-5/8-inch- (42-mm-) OD top rails. 

B. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, 
galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel 
pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner 
and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails.  Provide galvanized-steel 
bases for supporting posts. 

C. Wood Enclosure Fence:  Plywood, [6 feet (1.8 m)] [8 feet (2.4 m)] high, framed with four 2-by-
4-inch (50-by-100-mm) rails, with preservative-treated wood posts spaced not more than 8 
feet (2.4 m) apart. 

D. Dust-Control Adhesive-Surface Walk-off Mats:  Provide mats minimum 36 by 60 inches (914 by 
1624 mm). 

Retain "Insulation" Paragraph below for insulated temporary enclosures and partitions. 

E. Insulation:  Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; 
with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading. 

B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, Architect, and 
construction personnel office activities and to accommodate Project meetings specified in 
other Division 01 Sections.  Keep office clean and orderly.  Furnish and equip offices as follows: 

1. Furniture required for Project-site documents including file cabinets, plan tables, plan 
racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals.  Provide 
electrical power service and 120-V ac duplex receptacles, with no fewer than one 
receptacle on each wall.  Furnish room with conference table, chairs, and 4-foot- (1.2-m-
) square tack and marker boards. 
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Edit paragraphs below if Field Office will be located in UH’s existing buildings. 
3. Drinking water and private toilet. 
4. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 

68 to 72 deg F (20 to 22 deg C). 
5. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk 

height. 

Coordinate "Storage and Fabrication Sheds" Paragraph below with Owner for use of existing building for 
storage and protection of materials to be incorporated into Project. 

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

Revise "HVAC Equipment" Paragraph below to suit Project.  Liquid-propane-gas or fuel-oil heaters are 
commonly used.  Steam or hot-water heaters, gas-fired space heaters, or electric unit heaters are also 
used. 

B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic 
control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application. 

3. Permanent HVAC System:  If Owner authorizes use of permanent HVAC system for 
temporary use during construction, provide filter with MERV of 8 at each return-air grille 
in system and remove at end of construction and clean HVAC system as required in 
Section 01 77 00 "Closeout Procedures". 

C. Air-Filtration Units:  Primary and secondary HEPA-filter-equipped portable units with four-
stage filtration.  Provide single switch for emergency shutoff.  Configure to run continuously. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 
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1. Locate facilities to limit site disturbance as specified in Section 01 10 00 "Summary." 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Sewers and Drainage:  Provide temporary utilities to remove effluent lawfully. 

1. Connect temporary sewers to municipal system as directed by authorities having 
jurisdiction. 

C. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water 
service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use. 

D. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel.  Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

E. Heating and Cooling:  Provide temporary heating and cooling required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of low temperatures or high humidity.  Select equipment that will not 
have a harmful effect on completed installations or elements being installed. 

F. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 
occupied areas. 

1. Prior to commencing work, isolate the HVAC system in area where work is to be 
performed according to coordination drawings. 

a. Disconnect supply and return ductwork in work area from HVAC systems servicing 
occupied areas. 

b. Maintain negative air pressure within work area using HEPA-equipped air-
filtration units, starting with commencement of temporary partition construction, 
and continuing until removal of temporary partitions is complete. 

2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust-
producing equipment.  Isolate limited work within occupied areas using portable dust-
containment devices. 

3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment. 
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G. Ventilation and Humidity Control:  Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity.  Select equipment that will not have a harmful effect on 
completed installations or elements being installed.  Coordinate ventilation requirements to 
produce ambient condition required and minimize energy consumption. 

1. Provide dehumidification systems when required to reduce substrate moisture levels to 
level required to allow installation or application of finishes. 

H. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain 
equipment in a condition acceptable to Owner. 

I. Lighting:  Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install lighting for Project identification sign. 

J. Telephone Service:  Provide temporary telephone service in common-use facilities for use by 
all construction personnel.  Install one telephone line(s) for each field office. 

1. Provide additional telephone lines for the following: 

a. Provide a dedicated telephone line for each facsimile machine in each field office. 

2. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Contractor's emergency after-hours telephone number. 
e. Architect's office. 
f. Engineers' offices. 
g. Owner's office. 
h. Principal subcontractors' field and home offices. 

3. Provide superintendent with cellular telephone or portable two-way radio for use when 
away from field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide construction for temporary offices, shops, and sheds located within 
construction area or within 30 feet (9 m) of building lines that is noncombustible 
according to ASTM E 136.  Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection.  
Remove before Substantial Completion.  Personnel remaining after Substantial 
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Completion will be permitted to use permanent facilities, under conditions acceptable 
to Owner. 

Retain "Temporary Roads and Paved Areas" Paragraph below if temporary roads and paved areas are 
not indicated or anticipated to be in same location as permanent roads or paved areas. Delete the 
following five paragraphs (through “Dewatering Facilities”) for interior renovation projects. 

B. Temporary Roads and Paved Areas:  Construct and maintain temporary roads and paved areas 
adequate for construction operations.  Locate temporary roads and paved areas within 
construction limits indicated on Drawings. 

1. Provide dust-control treatment that is nonpolluting and nontracking.  Reapply 
treatment as required to minimize dust. 

C. Temporary Use of Permanent Roads and Paved Areas:  Locate temporary roads and paved 
areas in same location as permanent roads and paved areas.  Construct and maintain 
temporary roads and paved areas adequate for construction operations.  Extend temporary 
roads and paved areas, within construction limits indicated, as necessary for construction 
operations. 

1. Coordinate elevations of temporary roads and paved areas with permanent roads and 
paved areas. 

2. Prepare subgrade and install subbase and base for temporary roads and paved areas 
according to Section 31 20 00 "Earth Moving." 

3. Recondition base after temporary use, including removing contaminated material, 
regrading, proofrolling, compacting, and testing. 

D. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

E. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

F. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  
Maintain Project site, excavations, and construction free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 
adjoining properties or endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

G. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted. 

1. Identification Signs:  Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs:  Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 
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3. Maintain and touchup signs so they are legible at all times. 

H. Waste Disposal Facilities:  Comply with requirements specified in Section 01 74 19 
"Construction Waste Management and Disposal." 

Retain "Lifts and Hoists" Paragraph below for construction of more than two stories. 

I. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

For projects in existing multi-story buildings, or new free-standing multi-story projects, Retain 
"Temporary Elevator Use" or "Existing Elevator Use" Paragraph below.  Coordinate with elevator 
Sections (all possibilities are listed, trim to the type of new elevator in the project). 

J. Temporary Elevator Use:  See Section 14 21 00 "Electric Traction Elevators," Section 14 21 13 
"Electric Traction Freight Elevators," and Section 14 26 00 "Limited-Use/Limited-Application 
Elevators" for temporary use of new elevators. 

Retain "Existing Elevator Use" Paragraph below if existing elevator use will be permitted.  Indicate 
location of Owner's existing elevators permitted to be used in Section 011000 "Summary" or show on 
Drawings. 

K. Existing Elevator Use:  Use of Owner's existing elevators will be permitted, provided elevators 
are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, 
restore elevators to condition existing before initial use, including replacing worn cables, guide 
shoes, and similar items of limited life. 

1. Do not load elevators beyond their rated weight capacity. 
2. Provide protective coverings, barriers, devices, signs, or other procedures to protect 

elevator car and entrance doors and frame.  If, despite such protection, elevators 
become damaged, engage elevator Installer to restore damaged work so no evidence 
remains of correction work.  Return items that cannot be refinished in field to the shop, 
make required repairs and refinish entire unit, or provide new units as required. 

L. Temporary Stairs:  Until permanent stairs are available, provide temporary stairs where 
ladders are not adequate. 

Retain "Temporary Stairs" Paragraph above or "Existing Stair Usage" Paragraph below.  Delete below if 
stairs are unavailable.  Indicate location of Owner's existing stairs in Section 011000 "Summary" or show 
on Drawings. 

M. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, 
restore stairs to condition existing before initial use. 
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1. Provide protective coverings, barriers, devices, signs, or other procedures to protect 
stairs and to maintain means of egress.  If stairs become damaged, restore damaged 
areas so no evidence remains of correction work. 

N. Temporary Use of Permanent Stairs:  Use of new stairs for construction traffic will be 
permitted, provided stairs are protected and finishes restored to new condition at time of 
Substantial Completion. 

Individual Project circumstances may require use of other construction aids and miscellaneous facilities, 
such as scaffolds, platforms, swing stages, ramps and bridges, incidental sheeting and shoring, and 
demolition waste chutes.  Insert requirements to suit Project. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 
and other improvements at Project site and on adjacent properties, except those indicated to 
be removed or altered.  Repair damage to existing facilities. 

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 01 10 00 "Summary." 

C. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and 
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent 
properties and walkways, according to erosion- and sedimentation-control Drawings, 
requirements of 2003 EPA Construction General Permit, or authorities having jurisdiction, 
whichever is more stringent. 

1. Verify that flows of water redirected from construction areas or generated by 
construction activity do not enter or cross tree- or plant- protection zones. 

2. Inspect, repair, and maintain erosion- and sedimentation-control measures during 
construction until permanent vegetation has been established. 

3. Clean, repair, and restore adjoining properties and roads affected by erosion and 
sedimentation from Project site during the course of Project. 

4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

D. Stormwater Control:  Comply with requirements of authorities having jurisdiction.  Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

E. Tree and Plant Protection:  Install temporary fencing located as indicated or outside Tree 
Protection Zones (TPZ) to protect vegetation from damage from construction operations.  
Protect tree root systems from damage, flooding, and erosion.  TPZ is 1.50 feet away in radial 
distance from the trunk for every inch in stem diameter.    
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F. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion.  Perform control operations lawfully, using environmentally safe materials. 

Retain "Site Enclosure Fence" Paragraph below if required. 

G. Site Enclosure Fence:  Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people and animals from easily entering site except by 
entrance gates. 

1. Extent of Fence:  As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations. 

Option in subparagraph below is only for projects connected to existing construction. 
2. Maintain security by limiting number of keys and restricting distribution to authorized 

personnel.  Furnish one set of keys to Owner. 

H. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas 
of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, 
theft, and similar violations of security.  Lock entrances at end of each work day. 

I. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

J. Temporary Egress:  Maintain temporary egress from existing occupied facilities as indicated 
and as required by authorities having jurisdiction. 

Retain "Covered Walkway" Paragraph below if covered walkways are required and area is insufficient to 
conduct operations, including delivery of materials.  Include installation details on Drawings. 

K. Covered Walkway:  Erect protective, covered walkway for passage of individuals through or 
adjacent to Project site.  Coordinate with entrance gates, other facilities, and obstructions.  
Comply with regulations of authorities having jurisdiction and requirements indicated on 
Drawings. 

1. Construct covered walkways using scaffold or shoring framing. 
2. Provide overhead decking, protective enclosure walls, handrails, barricades, warning 

signs, exit signs, lights, safe and well-drained walkways, and similar provisions for 
protection and safe passage. 

3. Paint and maintain appearance of walkway for duration of the Work. 

L. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 
temporary enclosures. 
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M. Temporary Partitions:  Provide floor-to-ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by Owner from fumes and noise. 

Retain first two subparagraphs below if required.  Revise construction to a fire-rated partition if 
necessary. 

1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied 
side, and fire-retardant-treated plywood on construction operations side. 

Retain first subparagraph below if containment of airborne particles and dust generated by construction 
activities is critical to occupants of other spaces in building, e.g., occupied healthcare facilities. 

a. Construct vestibule and airlock at each entrance through temporary partition 
with not less than 48 inches (1219 mm) between doors.  Maintain water-
dampened foot mats in vestibule. 

2. Where fire-resistance-rated temporary partitions are indicated or are required by 
authorities having jurisdiction, construct partitions according to the rated assemblies. 

3. Insulate partitions to control noise transmission to occupied areas. 
4. Seal joints and perimeter.  Equip partitions with gasketed dustproof doors and security 

locks where openings are required. 
5. Protect air-handling equipment. 
6. Provide walk-off mats at each entrance through temporary partition. 

N. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses.  Comply with 
NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire-prevention and -protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 
followed.  Instruct personnel in methods and procedures.  Post warnings and 
information. 

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed.  
Match hose size with outlet size and equip with suitable nozzles. 

3.5 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document 
visible signs of mold that may appear during construction. 

B. Exposed Construction Phase:  Before installation of weather barriers, when materials are 
subject to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
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3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

C. Partially Enclosed Construction Phase:  After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with 
high organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard, replace, or clean stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes. 

D. Controlled Construction Phase of Construction:  After completing and sealing of the building 
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows: 

1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use permanent HVAC system to control humidity. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

a. Hygroscopic materials that may support mold growth, including wood and 
gypsum-based products, that become wet during the course of construction and 
remain wet for 48 hours are considered defective. 

b. Measure moisture content of materials that have been exposed to moisture 
during construction operations or after installation.  Record readings beginning at 
time of exposure and continuing daily for 48 hours.  Identify materials containing 
moisture levels higher than allowed.  Report findings in writing to Architect. 

c. Remove materials that can not be completely restored to their manufactured 
moisture level within 48 hours. 

3.6 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover:  Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 
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D. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

Delete first paragraph below if no temporary paved areas in the project, e.g. interior renovation 
projects. 

2. Remove temporary roads and paved areas not intended for or acceptable for 
integration into permanent construction.  Where area is intended for landscape 
development, remove soil and aggregate fill that do not comply with requirements for 
fill or subsoil.  Remove materials contaminated with road oil, asphalt and other 
petrochemical compounds, and other substances that might impair growth of plant 
materials or lawns.  Repair or replace street paving, curbs, and sidewalks at temporary 
entrances, as required by authorities having jurisdiction. 

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in 
Section 01 77 00 "Closeout Procedures." 

END OF SECTION 01 50 00 

 


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. The Contractor's attention is specifically directed, but not limited, to the following documents for additional requirements:
	1. Uniform General Conditions for Construction Contracts, State of Texas, 2010 (UGC).
	2. The University of Houston’s Supplemental General Conditions and Special Conditions for Construction.


	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 01 10 00 "Summary" for work restrictions and limitations on utility interruptions.
	2. Section 32 12 16 "Asphalt Paving" for construction and maintenance of asphalt pavement for temporary roads and paved areas.
	3. Section 32 13 13 "Concrete Paving" for construction and maintenance of cement concrete pavement for temporary roads and paved areas.


	1.3 USE CHARGES
	A. General:  Installation and removal of and use charges for temporary facilities shall be included in the General Conditions cost unless otherwise indicated.  Allow other entities to use temporary services and facilities without cost, including, but ...
	B. Sewer Service:  Owner will pay sewer-service use charges for sewer usage by all entities for construction operations.
	C. Water Service:  Owner will pay water-service use charges for water used by all entities for construction operations.
	D. Electric Power Service:  Owner will pay electric-power-service use charges for electricity used by all entities for construction operations.

	1.4 INFORMATIONAL SUBMITTALS
	A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for construction personnel.
	B. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities having jurisdiction.  Indicate Contractor personnel responsible for management of fire-prevention program.
	C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and construction from water absorption and damage.
	1. Describe delivery, handling, and storage provisions for materials subject to water absorption or water damage.
	2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, plastering, and terrazzo grinding, and describe plans for dealing with water from these operations.  Show procedures for verifying that wet construction has ...

	D. Dust- and HVAC-Control Plan:  Submit coordination drawing and narrative that indicates the dust- and HVAC-control measures proposed for use, proposed locations, and proposed time frame for their operation.  Identify further options if proposed meas...
	1. Locations of dust-control partitions at each phase of work.
	2. HVAC system isolation schematic drawing.
	3. Location of proposed air-filtration system discharge.
	4. Waste handling procedures.
	5. Other dust-control measures.


	1.5 QUALITY ASSURANCE
	A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
	B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.
	C. Accessible Temporary Egress:  Comply with applicable provisions in the Texas Accessibility Standards.

	1.6 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, re...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-)...
	B. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch-...
	C. Wood Enclosure Fence:  Plywood, [6 feet (1.8 m)] [8 feet (2.4 m)] high, framed with four 2-by-4-inch (50-by-100-mm) rails, with preservative-treated wood posts spaced not more than 8 feet (2.4 m) apart.
	D. Dust-Control Adhesive-Surface Walk-off Mats:  Provide mats minimum 36 by 60 inches (914 by 1624 mm).
	E. Insulation:  Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively.

	2.2 TEMPORARY FACILITIES
	A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls, and foundations adequate for normal loading.
	B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, Architect, and construction personnel office activities and to accommodate Project meetings specified in other Division 01 Sections.  Keep office clean and orderly.  Furnis...
	1. Furniture required for Project-site documents including file cabinets, plan tables, plan racks, and bookcases.
	2. Conference room of sufficient size to accommodate meetings of 10 individuals.  Provide electrical power service and 120-V ac duplex receptacles, with no fewer than one receptacle on each wall.  Furnish room with conference table, chairs, and 4-foot...
	3. Drinking water and private toilet.
	4. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 to 72 deg F (20 to 22 deg C).
	5. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk height.

	C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Store combustible materials apart from building.


	2.3 EQUIPMENT
	A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and marked for intended location and application.
	3. Permanent HVAC System:  If Owner authorizes use of permanent HVAC system for temporary use during construction, provide filter with MERV of 8 at each return-air grille in system and remove at end of construction and clean HVAC system as required in...

	C. Air-Filtration Units:  Primary and secondary HEPA-filter-equipped portable units with four-stage filtration.  Provide single switch for emergency shutoff.  Configure to run continuously.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 01 10 00 "Summary."

	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Install temporary service or connect to existing service.
	1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Sewers and Drainage:  Provide temporary utilities to remove effluent lawfully.
	1. Connect temporary sewers to municipal system as directed by authorities having jurisdiction.

	C. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these facilities to condition existing before initial use.
	D. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction personnel.  Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures ...
	E. Heating and Cooling:  Provide temporary heating and cooling required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity.  Sel...
	F. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering occupied areas.
	1. Prior to commencing work, isolate the HVAC system in area where work is to be performed according to coordination drawings.
	a. Disconnect supply and return ductwork in work area from HVAC systems servicing occupied areas.
	b. Maintain negative air pressure within work area using HEPA-equipped air-filtration units, starting with commencement of temporary partition construction, and continuing until removal of temporary partitions is complete.

	2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust-producing equipment.  Isolate limited work within occupied areas using portable dust-containment devices.
	3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped vacuum equipment.

	G. Ventilation and Humidity Control:  Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity.  Select equipment t...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.

	H. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain equipment in a condition acceptable to Owner.
	I. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	1. Install and operate temporary lighting that fulfills security and protection requirements without operating entire system.
	2. Install lighting for Project identification sign.

	J. Telephone Service:  Provide temporary telephone service in common-use facilities for use by all construction personnel.  Install one telephone line(s) for each field office.
	1. Provide additional telephone lines for the following:
	a. Provide a dedicated telephone line for each facsimile machine in each field office.

	2. At each telephone, post a list of important telephone numbers.
	a. Police and fire departments.
	b. Ambulance service.
	c. Contractor's home office.
	d. Contractor's emergency after-hours telephone number.
	e. Architect's office.
	f. Engineers' offices.
	g. Owner's office.
	h. Principal subcontractors' field and home offices.

	3. Provide superintendent with cellular telephone or portable two-way radio for use when away from field office.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	1. Provide construction for temporary offices, shops, and sheds located within construction area or within 30 feet (9 m) of building lines that is noncombustible according to ASTM E 136.  Comply with NFPA 241.
	2. Maintain support facilities until Architect schedules Substantial Completion inspection.  Remove before Substantial Completion.  Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions accept...

	B. Temporary Roads and Paved Areas:  Construct and maintain temporary roads and paved areas adequate for construction operations.  Locate temporary roads and paved areas within construction limits indicated on Drawings.
	1. Provide dust-control treatment that is nonpolluting and nontracking.  Reapply treatment as required to minimize dust.

	C. Temporary Use of Permanent Roads and Paved Areas:  Locate temporary roads and paved areas in same location as permanent roads and paved areas.  Construct and maintain temporary roads and paved areas adequate for construction operations.  Extend tem...
	1. Coordinate elevations of temporary roads and paved areas with permanent roads and paved areas.
	2. Prepare subgrade and install subbase and base for temporary roads and paved areas according to Section 31 20 00 "Earth Moving."
	3. Recondition base after temporary use, including removing contaminated material, regrading, proofrolling, compacting, and testing.

	D. Traffic Controls:  Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	E. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	F. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  Maintain Project site, excavations, and construction free of water.
	1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining properties or endanger permanent Work or temporary facilities.
	2. Remove snow and ice as required to minimize accumulations.

	G. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.
	1. Identification Signs:  Provide Project identification signs as indicated on Drawings.
	2. Temporary Signs:  Provide other signs as indicated and as required to inform public and individuals seeking entrance to Project.
	a. Provide temporary, directional signs for construction personnel and visitors.

	3. Maintain and touchup signs so they are legible at all times.

	H. Waste Disposal Facilities:  Comply with requirements specified in Section 01 74 19 "Construction Waste Management and Disposal."
	I. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" and not temporary facilities.

	J. Temporary Elevator Use:  See Section 14 21 00 "Electric Traction Elevators," Section 14 21 13 "Electric Traction Freight Elevators," and Section 14 26 00 "Limited-Use/Limited-Application Elevators" for temporary use of new elevators.
	K. Existing Elevator Use:  Use of Owner's existing elevators will be permitted, provided elevators are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore elevators to condition existing before initial use, i...
	1. Do not load elevators beyond their rated weight capacity.
	2. Provide protective coverings, barriers, devices, signs, or other procedures to protect elevator car and entrance doors and frame.  If, despite such protection, elevators become damaged, engage elevator Installer to restore damaged work so no eviden...

	L. Temporary Stairs:  Until permanent stairs are available, provide temporary stairs where ladders are not adequate.
	M. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, provided stairs are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore stairs to condition existing before initial use.
	1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs and to maintain means of egress.  If stairs become damaged, restore damaged areas so no evidence remains of correction work.

	N. Temporary Use of Permanent Stairs:  Use of new stairs for construction traffic will be permitted, provided stairs are protected and finishes restored to new condition at time of Substantial Completion.

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered.  Repair damage to existing facili...
	B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other und...
	1. Comply with work restrictions specified in Section 01 10 00 "Summary."

	C. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent properties and walkways, according to erosion- and sedimentatio...
	1. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross tree- or plant- protection zones.
	2. Inspect, repair, and maintain erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	3. Clean, repair, and restore adjoining properties and roads affected by erosion and sedimentation from Project site during the course of Project.
	4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	D. Stormwater Control:  Comply with requirements of authorities having jurisdiction.  Provide barriers in and around excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy rains.
	E. Tree and Plant Protection:  Install temporary fencing located as indicated or outside Tree Protection Zones (TPZ) to protect vegetation from damage from construction operations.  Protect tree root systems from damage, flooding, and erosion.  TPZ is...
	F. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and harboring of rodents, roaches, and other pests and to perform extermination and control procedures at regular intervals so Project will be free of pests an...
	G. Site Enclosure Fence:  Before construction operations begin, furnish and install site enclosure fence in a manner that will prevent people and animals from easily entering site except by entrance gates.
	1. Extent of Fence:  As required to enclose entire Project site or portion determined sufficient to accommodate construction operations.
	2. Maintain security by limiting number of keys and restricting distribution to authorized personnel.  Furnish one set of keys to Owner.

	H. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security.  Lock entrances at end...
	I. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	J. Temporary Egress:  Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	K. Covered Walkway:  Erect protective, covered walkway for passage of individuals through or adjacent to Project site.  Coordinate with entrance gates, other facilities, and obstructions.  Comply with regulations of authorities having jurisdiction and...
	1. Construct covered walkways using scaffold or shoring framing.
	2. Provide overhead decking, protective enclosure walls, handrails, barricades, warning signs, exit signs, lights, safe and well-drained walkways, and similar provisions for protection and safe passage.
	3. Paint and maintain appearance of walkway for duration of the Work.

	L. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.  Provide temporary weathertight enclosure for buildin...
	1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate temporary enclosures.

	M. Temporary Partitions:  Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner from fumes and noise.
	1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, and fire-retardant-treated plywood on construction operations side.
	a. Construct vestibule and airlock at each entrance through temporary partition with not less than 48 inches (1219 mm) between doors.  Maintain water-dampened foot mats in vestibule.

	2. Where fire-resistance-rated temporary partitions are indicated or are required by authorities having jurisdiction, construct partitions according to the rated assemblies.
	3. Insulate partitions to control noise transmission to occupied areas.
	4. Seal joints and perimeter.  Equip partitions with gasketed dustproof doors and security locks where openings are required.
	5. Protect air-handling equipment.
	6. Provide walk-off mats at each entrance through temporary partition.

	N. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241; manage fire-prevention program.
	1. Prohibit smoking in construction areas.
	2. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition according to requirements of authorities having jurisdiction.
	3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site.  Review needs with local fire department and establish procedures to be followed.  Instruct personnel in methods and procedures.  Post warnings ...
	4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning sign stating that hoses are for fire-protection purposes only and are not to be removed.  Match hose size with outlet size and equip with suitable nozzles.


	3.5 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document visible signs of mold that may appear during construction.
	B. Exposed Construction Phase:  Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.

	C. Partially Enclosed Construction Phase:  After installation of weather barriers but before full enclosure and conditioning of building, when installed materials are still subject to infiltration of moisture and ambient mold spores, protect as follows:
	1. Do not load or install drywall or other porous materials or components, or items with high organic content, into partially enclosed building.
	2. Keep interior spaces reasonably clean and protected from water damage.
	3. Periodically collect and remove waste containing cellulose or other organic matter.
	4. Discard or replace water-damaged material.
	5. Do not install material that is wet.
	6. Discard, replace, or clean stored or installed material that begins to grow mold.
	7. Perform work in a sequence that allows any wet materials adequate time to dry before enclosing the material in drywall or other interior finishes.

	D. Controlled Construction Phase of Construction:  After completing and sealing of the building enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
	1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
	2. Use permanent HVAC system to control humidity.
	3. Comply with manufacturer's written instructions for temperature, relative humidity, and exposure to water limits.
	a. Hygroscopic materials that may support mold growth, including wood and gypsum-based products, that become wet during the course of construction and remain wet for 48 hours are considered defective.
	b. Measure moisture content of materials that have been exposed to moisture during construction operations or after installation.  Record readings beginning at time of exposure and continuing daily for 48 hours.  Identify materials containing moisture...
	c. Remove materials that can not be completely restored to their manufactured moisture level within 48 hours.



	3.6 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover:  Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore permanen...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner reserves right to take possession of Project identification signs.
	2. Remove temporary roads and paved areas not intended for or acceptable for integration into permanent construction.  Where area is intended for landscape development, remove soil and aggregate fill that do not comply with requirements for fill or su...
	3. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period.  Comply with final cleaning requirements specified in Section 01 77 00 "Closeout Procedures."




